STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 27

NUMBER OF Bl DDERS 8
PROGRAM ELEMENTS

Bl D RANK

04/ 30/ 02
04- 1S6304
04- SCL-17-6.9

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

Bl D

SUMMARY

I'N SANTA CLARA COUNTY IN LOS GATOS
AT LOCS GATOS CREEK CHANNEL

MAJOR DAMAGE RESTORATI ON

HA23 539, 000
464, 000. 00
Bl DDER | D

547,745. 00 3

564, 680. 00 6

608, 618. 00 2

644, 135. 00 7

702, 250. 00 4

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 22/ 02
CONTRACT CODE 'F '
15 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 70

AMOUNT OVER 83, 745. 00

PERCENT OVER EST 18. 05

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

CLEMENS CONSTRUCTI ON CO

P O BOX 494639
REDDI NG CA 96049

ANDERSON PACI FI C ENG NEERI NG
CONSTRUCTI ON | NC

1390 NORMAN AVENUE

SANTA CLARA CA 95054

STANDARD ENG NEERI NG

1401 S A LBERT ST STE 24
FULLERTON CA 92833

WLLIAM P YOUNG CONSTRUCTI ON
I NC

151 A OLD COUNTY ROAD

SAN CARLOS CA 94070

A J VASCONI
ENG NEERI NG
1820 GALINDO ST SUl TE 275
CONCORD CA 94520

GENERAL

530 223-6593
00525424
FAX 530 223-0128

SB PREF CLAI MED

408 970-9900
00245215
FAX 408 970-9975

CC PREF CLAI MED

714 578-0127
00747190
FAX 714 578-0123

SB PREF CLAI MED

650 620- 0900
00732490
FAX 650 620-9484

CC PREF CLAI MED

925 691- 9400
00730659
FAX 925 691-9919

CC PREF CLAI MED

3. 0%



04-1S6304 Bl D245

04- SCL-17-6 PAGE 2
04/ 30/ 02 05/ 22/ 02
6 862, 900. 00 8 Cl MARRON CONSTRUCTI ON 209 848-1655 SB PREF CLAI MED
00706382
679 A HEDBURG WAY FAX 209 848-1656
OAKDALE CA 95361
7 912, 460. 00 1 HS RINC 408 978-6300 CC PREF CLAI MED
00574623
3150 ALMADEN EXPRESSWAY 250 FAX 408 978-1900
SAN JOSE CA 95118-1250
8 407, 813. 00 5 STEVENS CREEK QUARRY | NC 408 253-2512 CC PREF CLAI MED
NO GOOD FAI TH EFFRT 00155174
12100 STEVENS CANYON ROAD FAX 408 253- 6445

CUPERTI NO CA 95014



04-1S6304
04-SCL-17-6
04/ 30/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

05/ 22/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 NONE

NONE



04-1S6304 Bl D245
04- SCL-17-6 PAGE 4
04/ 30/ 02 05/ 22/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 SUPERI OR HYDROSEEDI NG ERCSI ON CONTROL
WATSONVI LLE CA
VEST COAST REBAR REBAR
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 | MPERI AL SHOTCRETE | TEM 14 ( PARTI AL)
NI TTA CONSTRUCTI ON | NC ITEMS 9 THRU 12
LOOM S CA
THOVAS AND PRATT | TEM 2
PI NOLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 SUPERI OR HYDROSEEDI NG EROSI ON CONTRCL AND FI BER RCLLS

WATSONVI LLE CA

WEST COAST REBAR
SAN JOSE CA

REBAR



04-1S6304 Bl D245

04- SCL-17-6 PAGE 5

04/ 30/ 02 05/ 22/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 SUPERI OR HYDROSEEDI NG ERCSI ON CONTROL
250 WRI VERSI DE DR
WATSONVI LLE CA 95076

WEST COAST REBAR CO REI NFORCI NG STEEL ( PORTI ON)
1181 AUZERZI OS AVENUE
SAN JOSE CA 95126

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 NONE NONE

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SUPERI OR HYDROSEEDI NG ITEMS 9 THRU 12

250 WRI VERSI DE DR
WATSONVI LLE CA 95076

THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CES STORM WATER POLLUTI ON PREVENTI ON PLAN
1564 A FI TZGERALD DR
PI NOLE CA 94564

WATER CONSULTANTS CONSTRUCTORS SVEEPI NG AND TRAFFI C CONTRCL
P O BOX 1480
LUCERNE VALLEY CA 92356



04-1S6304
04-SCL-17-6
04/ 30/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

05/ 22/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

ERCSI ON CONTROL



04-1S6304 Bl D245

04- SCL-17-6 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
04/ 30/ 02 05/ 22/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 023560 TEMPORARY DI VERSI ON DAM LS LUMP SUM 45, 000. 00* 45, 000. 00
2 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 2, 000. 00* 2, 000. 00
PREVENTI ON PLAN
3 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 5, 000. 00* 5, 000. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY LS LUMP SUM 1, 900. 00~ 1, 900. 00
5 023561 SALVAGE ROCK SLOPE PROTECTI ON VB 870 35. 00 30, 450. 00
6 023562 REMOVE CONCRETE (CHANNEL LI NI NG VB 80 125. 00 10, 000. 00
7 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 15, 000. 00* 15, 000. 00
8 198001 | MPORTED BORROW TONN 1, 150 40. 00 46, 000. 00
9 203014 FI BER ( EROSI ON CONTRCL) KG 220 3.00 660. 00
10 203021 FI BER ROLLS M 120 20. 00 2,400. 00
11 203045 PURE LI VE SEED ( EROSI ON CONTRCL) KG 4 300. 00 1, 200. 00
12 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 12 15. 00 180. 00
13 680464 200 MM PERFORATED STEEL PI PE UNDERDRAI N M 110 250. 00 27,500. 00
14 721430 CONCRETE ( CHANNEL LI NI NG VB 530 600. 00 318, 000. 00
15 999990 MOBI LI ZATI ON LS LUWVP SUM 42, 455. 00* 42, 455. 00

TOTAL 547, 745. 00



04-1S6304 Bl D245

04-SCL-17-6 SUMMARY OF REMAI NI NG BI DDERS PACE 8
04/ 30/ 02 05/ 22/ 02
| TEM SECOND TH RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 55, 000. 00* 55000. 00 8, 700. 00* 8700. 00 66, 750. 00* 66750. 00 114, 500. 00* 114500. 00
2 1, 000. 00* 1000. 00 5, 500. 00* 5500. 00 3, 000. 00* 3000. 00 16, 000. 00* 16000. 00
3 4, 000. 00* 4000. 00 60, 000. 00* 60000. 00 25, 000. 00* 25000. 00 15, 000. 00* 15000. 00
4 1, 500. 00* 1500. 00 4, 600. 00* 4600. 00 5, 000. 00* 5000. 00 10, 000. 00* 10000. 00
5 37.00 32190. 00 60. 00 52200. 00 60. 00 52200. 00 60. 00 52200. 00
6 275.00 22000. 00 310. 00 24800. 00 200. 00 16000. 00 100. 00 8000. 00
7 15, 000. 00* 15000. 00 2, 000. 00* 2000. 00 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00
8 40. 00 46000. 00 70. 00 80500. 00 59. 00 67850. 00 45. 00 51750. 00
9 4.00 880. 00 3.50 770. 00 5. 00 1100. 00 4.00 880. 00
10 20. 00 2400. 00 30. 00 3600. 00 17.00 2040. 00 17.00 2040. 00
11 298. 00 1192. 00 320. 00 1280. 00 255. 00 1020. 00 250. 00 1000. 00
12 14.00 168. 00 14.00 168. 00 15. 00 180. 00 15. 00 180. 00
13 140. 00 15400. 00 400. 00 44000. 00 200. 00 22000. 00 20. 00 2200. 00
14 515. 00 272950. 00 550. 00 291500. 00 585. 00 310050. 00 650. 00 344500. 00
15 95, 000. 00* 95000. 00 29, 000. 00* 29000. 00 56, 945. 00* 56945. 00 69, 000. 00* 69000. 00
TOT 564, 680. 00 608, 618. 00 644, 135. 00 702, 250. 00



| TEM

RPRRR R
GRWNROOONOUIRAWNE

_|
9

04-1S6304
04-SCL-17-6
04/ 30/ 02

503500. 00
10000. 00

862, 900. 00

SUMMARY

323.
15.
207.
818.
20, 104.

OF

REMA

433858.
20104.

912, 460. 00

N

N G

Bl DDERS
El GHTH
Bl D AMOUNT
50, 000. 00* 50000
7, 500. 00* 7500
10, 000. 00* 10000
15, 000. 00* 15000
35. 00 30450
220. 00 17600
15, 000. 00* 15000
41.50 47725
9. 20 2024
18. 50 2220
126. 50 506
11.50 138
115. 00 12650.
300. 00 159000.
38, 000. 00* 38000.
407, 813. 00

Bl D245
PAGE 9
05/ 22/ 02



